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SECTION F

DELIVERIES OR PERFORMANCE

F.1. FAR 52.242-15 STOP WORK ORDER (AUG 1989) - ALTERNATE 1
(APR 1984)

(a) The Contracting Officer may, at any time, by written order to the
Contractor, require the Contractor to stop all, or any part, of the work
called for by this contract for a period of 90 days after the order is
delivered to the Contractor, and for any further period to which the
parties may agree. The order shall be specifically identified as a stop-
work order issued under this clause. Upon receipt of the order, the
Contractor shall immediately comply with its terms and take all
reasonable steps to minimize the incurrence of costs allocable to the
work covered by the order during the period of work stoppage. Within
a period of 90 days after a stop-work is delivered to the Contractor, or
within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either --

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the
Termination clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the
period of the order or any extension thereof expires, the Contractor
shall resume work. The Contracting Officer shall make an equitable
adjustment in the delivery schedule, the estimated cost, the fee, or a
combination thereof, and in any other terms of the contract that may
be affected, and the contract shall be modified, in writing,
accordingly, if —

(1) The stop-work order results in an increase in the time required
for, or in the Contractor's cost properly allocable to, the
performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days
after the end of the period of work stoppage; provided that, if the
Contracting Officer decides the facts justify the action, the
Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.
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(c) If a stop-work order is not canceled and the work covered by the
order is terminated for the convenience of the Government, the
Contracting Officer shall allow reasonable costs resulting from the
stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the
order is terminated for default, the Contracting Officer shall allow, by
equitable adjustment or otherwise, reasonable costs resulting from
the stop-work order.

TERM OF THE CONTRACT
The period of this contract is award through December 31, 2010.
DELIVERIES

All products, reports, and deliverables (Section J, Attachment J-2) under
this contract shall be delivered to the Contracting Officer shown in Section
G, or duly authorized representative of the Contracting Officer, as
designated in writing by the Contracting Officer.

PRINCIPAL PLACE OF PERFORMANCE

The principal place of performance of this contract shall be within the site
boundaries of the Western New York Nuclear Service Center, West
Valley, New York.

CONTRACT CLOSE-OUT

The Contractor shall submit a separate plan including budget and
schedule for close-out of the contract 60 days prior to the end of the
period of performance as specified in F.2 above. The Contract Close-out
Plan shall include all remaining administrative matters necessary to close
out the contract, including but not limited to: resolution of remaining and
open litigation; audit of indirect costs; remaining records disposition
required by the Government; or any other activities required by Section I,
FAR 52.216-7, “Allowable Cost and Payment.”
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